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SECTION 017839 - PROJECT RECORD DOCUMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for Project Record 
Documents, including the following: 

1. Record Drawings. 
2. Miscellaneous record submittals. 

B. Related Requirements: 

1. Division 01 Section “Closeout Procedures” for general closeout procedures. 
2. Division 01 Section “Operation and Maintenance Data” for operation and 

maintenance manual requirements. 
3. Divisions 02 through 48 Sections for specific requirements for Project Record 

Documents of the Work in those Sections. 

1.3 CLOSEOUT SUBMITTALS 

A. Record Drawings: Comply with the following: 

1. Number of Copies: Submit copies of record Drawings as follows: 

a. Submit PDF electronic files of scanned marked-up record prints and one of 
file prints. 

B. Miscellaneous Record Submittals: See other Specification Sections for miscellaneous 
record-keeping requirements and submittals in connection with various construction 
activities. Submit one paper copy and annotated PDF electronic files and directories of 
each submittal. 



Frankfort Square Park District  240101 
Frankfort School Renovation – Phase I 

PROJECT RECORD DOCUMENTS 017839 - 2 
 

PART 2 - PRODUCTS 

2.1 RECORD DRAWINGS 

A. Record Prints: Maintain one set of marked-up paper copies of the Contract Drawings 
and Shop Drawings, incorporating new and revised drawings as modifications are 
issued. 

1. Preparation: Mark record prints to show the actual installation where installation 
varies from that shown originally. Require individual or entity who obtained record 
data, whether individual or entity is Installer, subcontractor, or similar entity, to 
provide information for preparation of corresponding marked-up record prints. 

a. Give particular attention to information on concealed elements that would 
be difficult to identify or measure and record later. 

b. Accurately record information in an acceptable drawing technique. 
c. Record data as soon as possible after obtaining it. 
d. Record and check the markup before enclosing concealed installations. 
e. Cross-reference record prints to corresponding archive photographic 

documentation. 

2. Content: Types of items requiring marking include, but are not limited to, the 
following: 

a. Dimensional changes to Drawings. 
b. Revisions to details shown on Drawings. 
c. Depths of foundations below first floor. 
d. Locations and depths of underground utilities. 
e. Revisions to routing of piping and conduits. 
f. Revisions to electrical circuitry. 
g. Actual equipment locations. 
h. Duct size and routing. 
i. Locations of concealed internal utilities. 
j. Changes made by Change Order or Construction Change Directive. 
k. Changes made following Architect's written orders. 
l. Details not on the original Contract Drawings. 
m. Field records for variable and concealed conditions. 
n. Record information on the Work that is shown only schematically. 

3. Mark the Contract Drawings or Shop Drawings, whichever is most capable of 
showing actual physical conditions, completely and accurately. If Shop Drawings 
are marked, show cross-reference on the Contract Drawings. 

4. Mark record sets with erasable, red-colored pencil. Use other colors to 
distinguish between changes for different categories of the Work at same 
location. 

5. Mark important additional information that was either shown schematically or 
omitted from original Drawings. 

6. Note Construction Change Directive numbers, alternate numbers, Change Order 
numbers, and similar identification, where applicable. 
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B. Record Digital Data Files: Immediately before inspection for Certificate of Substantial 
Completion, review marked-up record prints with Architect. When authorized, prepare a 
full set of corrected digital data files of the Contract Drawings, as follows: 

1. Format: Annotated PDF electronic file. 
2. Incorporate changes and additional information previously marked on record 

prints. Delete, redraw, and add details and notations where applicable. 
3. Refer instances of uncertainty to Architect for resolution. 
4. Architect will furnish Contractor one set of digital data files of the Contract 

Drawings for use in recording information. 

a. See Division 01 Section "Submittal Procedures" for requirements related to 
use of Architect's digital data files. 

b. Architect will provide data file layer information. Record markups in 
separate layers. 

C. Format: Identify and date each Record Drawing; include the designation "PROJECT 
RECORD DRAWING" in a prominent location. 

1. Record Prints: Organize Record Prints and newly prepared Record Drawings into 
manageable sets. Bind each set with durable paper cover sheets. Include 
identification on cover sheets. 

2. Identification: As follows: 

a. Project name. 
b. Date. 
c. Designation "PROJECT RECORD DRAWINGS." 
d. Name of Architect. 
e. Name of Contractor. 

2.2 MISCELLANEOUS RECORD SUBMITTALS 

A. Assemble miscellaneous records required by other Specification Sections for 
miscellaneous record keeping and submittal in connection with actual performance of 
the Work. Bind or file miscellaneous records and identify each, ready for continued use 
and reference. 

B. Format: Submit miscellaneous record submittals as scanned PDF electronic file(s) of 
marked-up miscellaneous record submittals. 

1. Include miscellaneous record submittals directory organized by Specification 
Section number and title, electronically linked to each item of miscellaneous 
record submittals. 
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PART 3 - EXECUTION 

3.1 RECORDING AND MAINTENANCE 

A. Recording: Maintain one copy of each submittal during the construction period for 
Project Record Document purposes. Post changes and modifications to Project Record 
Documents as they occur; do not wait until the end of Project. 

B. Maintenance of Record Documents: Store Record Documents in the field office apart 
from the Contract Documents used for construction. Do not use Project Record 
Documents for construction purposes. Maintain Record Documents in good order and 
in a clean, dry, legible condition, protected from deterioration and loss. Provide access 
to Project Record Documents for Architect's reference during normal working hours. 

END OF SECTION 017839 


