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SECTION 096466 — WOOD ATHLETIC FLOORING
PART 1 - GENERAL

11 SUMMARY

A.  Section includes wood athletic flooring.

1.2 COORDINATION
A.  Owner will be pre-purchasing flooring systems for the dance studios.

B. Contractor will be responsible for installing all components of the pre-purchased
flooring systems, including, but not limited to, the following:

1 “Marley” roll-out vinyl sheet dance floor.

2 Factory-finished hardwood plank flooring.

3. Plywood/OSB subfloor.

4, Pre-cut shock absorbing foam blocks or channels.

5 6 mil PE sheeting.

6 Vented rubber base.

7 Installations accessories such as tape, adhesive, etc.
1.3 PREINSTALLATION MEETINGS

A. Preinstallation Conference: Conduct conference at Project site.

1.4 INFORMATIONAL SUBMITTALS

A. Qualification Data: For qualified Installer.

15 CLOSEOUT SUBMITTALS

A. Maintenance Data: For wood athletic flooring and finish systems to include in
maintenance manuals.
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1.6

A.

1.7

1.8

QUALITY ASSURANCE

Installer Qualifications: An experienced installer who has completed wood athletic
flooring installations similar in material, design, and extent to that indicated for this
Project and whose work has resulted in installations with a record of successful in-
service performance.

1. Installer responsibilities include installation and field finishing of wood athletic
flooring components and accessories.

Mockups: Build mockups to verify selections made under Sample submittals and to
demonstrate aesthetic effects and set quality standards for fabrication and installation.

1. Prepare finished mockup of floor area as indicated on Drawings, or if not
indicated, as directed by Architect, to set quality standards for sanding.

2. Approval of mockups does not constitute approval of deviations from the
Contract Documents contained in mockups unless Architect specifically approves
such deviations in writing.

3.  Approved mockups may become part of the completed Work if undisturbed at
time of Substantial Completion.

DELIVERY, STORAGE, AND HANDLING

Protect wood from exposure to moisture. Do not deliver wood components until after
concrete, masonry, plaster, ceramic tile, and similar wet work is complete and dry.

Store wood components in a dry, warm, well-ventilated, weathertight location and in a
horizontal position.

FIELD CONDITIONS

Conditioning period begins not less than seven days before wood athletic flooring
installation, is continuous through installation, and continues not less than seven days
after installation.

1. Environmental Conditioning: Maintain an ambient temperature between 65 and
75 deg. F and relative humidity planned for building occupants, but not less than
35 percent or more than 50 percent, in spaces to receive wood athletic flooring
during the conditioning period.

2. Wood Conditioning: Move wood components into spaces where they will be
installed, no later than beginning of the conditioning period.

a. Do not install wood athletic flooring until wood components adjust to
relative humidity of, and are at same temperature as, spaces where they
are to be installed.

b. Open sealed packages to allow wood components to acclimatize
immediately on moving wood components into spaces in which they will be
installed.
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B.  After conditioning period, maintain relative humidity and ambient temperature planned
for building occupants.

C. Install wood athletic flooring after other finishing operations, including painting, have
been completed.
PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 EXAMINATION
A. Examine substrates, areas and conditions, with Installer present, for compliance with
requirements for maximum moisture content, installation tolerances, and other
conditions affecting performance of wood athletic flooring.

B.  Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 PREPARATION
A. Broom and vacuum clean substrates to be covered immediately before product
installation. After cleaning, examine substrates for moisture, alkaline salts, carbonation,
or dust. Proceed with installation only after unsatisfactory conditions have been
corrected.

3.3 INSTALLATION

A.  General: Comply with wood athletic flooring manufacturer's written instructions, but not
less than written recommendations of MFMA applicable to flooring type indicated.

B. Pattern: Lay flooring parallel with long dimension of space to be floored, unless
otherwise indicated.

C. Expansion Spaces: Provide as indicated, but not less than that required by
manufacturer's written instructions and MFMA's written recommendations at walls and
other obstructions, and at interruptions and terminations of flooring.

D. Installation Tolerances: 1/8 inch in 10 feet of variance from level.
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3.4 INSTALLATION PHOTOS

A.  The following are photos of comparable installations for the two floor systems:

1. Floor Type AF-1:
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2. Floor Type AF-2:
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3.5 ACCESSORY INSTALLATION

A.  Provide divider strips at centerline of door openings and where flooring terminates with
other floor areas.

B. Install vent cove base at floor perimeter to cover expansion space in accordance with
manufacturer’s instructions. Provide molded outside corners and mitered inside
corners.

3.6 PROTECTION
A.  Protect wood athletic flooring during remainder of construction period to ensure that
flooring and finish are without damage or deterioration at time of Substantial
Completion.

1. Cover with heavy kraft paper or other suitable material, secured with non-tacky
blue floor tape. Do not use plastic sheet or film that might cause condensation.
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2. Do not move heavy and sharp objects directly over wood athletic flooring. Protect
surfaces with plywood or hardboard panels to prevent damage from storing or
moving objects over wood athletic flooring.

END OF SECTION 096466
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