
Frankfort Square Park District  240101 
Frankfort School Renovation – Phase I 

CONSTRUCTION WASTE MANAGEMENT 
AND DISPOSAL  
 

017419 - 1  
 

 

SECTION 017419 - CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL 

PART 1 - GENERAL 

1.1 Related Documents 

A. A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section.. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for the following: 

1. Salvaging nonhazardous [demolition] [and] [construction] waste. 
2. Recycling nonhazardous [demolition] [and] [construction] waste. 
3. Disposing of nonhazardous demolition and construction waste. 

B. Related Requirements: 

1. Section 011200 "Multiple Contract Summary" for coordination of responsibilities 
for waste management. 

2. Section 042000 "Unit Masonry" for disposal requirements for masonry waste. 
3. Section 044313.13 "Anchored Stone Masonry Veneer" for disposal requirements 

for excess stone and stone waste. 
4. Section 044313.16 "Adhered Stone Masonry Veneer" for disposal requirements 

for excess stone and stone waste. 
5. Section 311000 "Site Clearing" for disposition of waste resulting from site 

clearing and removal of above- and below-grade improvements. 

1.3 DEFINITIONS 

A. Construction Waste: Building, structure, and site improvement materials and other solid 
waste resulting from construction, remodeling, renovation, or repair operations. 
Construction waste includes packaging. 

B. Demolition Waste: Building, structure, and site improvement materials resulting from 
demolition operations. 

C. Disposal: Removal of demolition or construction waste and subsequent salvage, sale, 
recycling, or deposit in landfill, incinerator acceptable to authorities having jurisdiction, 
or designated spoil areas on Owner’s property. 

D. Recycle: Recovery of demolition or construction waste for subsequent processing in 
preparation for reuse. 

E. Salvage: Recovery of demolition or construction waste and subsequent sale or reuse in 
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another facility. 

F. Salvage and Reuse: Recovery of demolition or construction waste and subsequent 
incorporation into the Work. 

1.4 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition and construction waste becomes property of 
Contractor. 

B. Historic items, relics, antiques, and similar objects including, but not limited to, 
cornerstones and their contents, commemorative plaques and tablets, and other items 
of interest or value to Owner that may be uncovered during demolition remain the 
property of Owner. 

1. Carefully salvage in a manner to prevent damage and promptly return to Owner. 

1.5 PERFORMANCE REQUIREMENTS 

A. Practice efficient waste management in the use of materials in the course of the Work. 
Use all reasonable means to divert construction and demolition waste from landfills and 
incinerators. Facilitate recycling and salvage of materials. 

1.6 QUALITY ASSURANCE 

A. Regulatory Requirements: Comply with transportation and disposal regulations of 
authorities having jurisdiction. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. General: Practice efficient waste management in the use of materials in the course of 
the Work. Use all reasonable means to divert construction and demolition waste from 
landfills and incinerators. Facilitate recycling and salvage of materials, including the 
following: 

1. Demolition Waste: 

a. Concrete. 
b. Concrete reinforcing steel. 
c. Concrete masonry units. 
d. Wood trim. 
e. Structural and miscellaneous steel. 
f. Rough hardware. 
g. Doors and frames. 
h. Door hardware. 
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i. Metal studs. 
j. Gypsum board. 
k. Acoustical tile and panels. 
l. Carpet. 
m. Carpet pad. 
n. Plumbing fixtures. 
o. Piping. 
p. Supports and hangers. 
q. Valves. 
r. Sprinklers. 
s. Electrical conduit. 
t. Copper wiring. 
u. Lighting fixtures. 
v. Lamps. 
w. Ballasts. 
x. Electrical devices. 

2. Construction Waste: 

a. Masonry and CMU. 
b. Lumber. 
c. Wood sheet materials. 
d. Wood trim. 
e. Metals. 
f. Carpet and pad. 
g. Gypsum board. 
h. Piping. 
i. Electrical conduit. 
j. Packaging: Regardless of salvage/recycle goal indicated in "General" 

Paragraph above, salvage or recycle 100 percent of the following 
uncontaminated packaging materials: 

1) Paper. 
2) Cardboard. 
3) Boxes. 
4) Plastic sheet and film. 
5) Polystyrene packaging. 
6) Wood crates. 
7) Wood pallets. 
8) Plastic pails. 

k. Construction Office Waste: Regardless of salvage/recycle goal indicated in 
"General" Paragraph above, salvage or recycle 100 percent of the following 
construction office waste materials: 

1) Paper. 
2) Aluminum cans. 
3) Glass containers. 
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PART 3 - EXECUTION 

3.1 SALVAGING DEMOLITION WASTE 

A. Comply with requirements in Section 024116 "Structure Demolition" for salvaging 
demolition waste. 

B. Salvaged Items for Sale and Donation: Permitted on Project site. 

C. Doors and Hardware: Brace open end of door frames. Except for removing door 
closers, leave door hardware attached to doors. 

D. Plumbing Fixtures: Separate by type and size. 

E. Lighting Fixtures: Separate lamps by type and protect from breakage. 

F. Electrical Devices: Separate switches, receptacles, switchgear, transformers, meters, 
panelboards, circuit breakers, and other devices by type. 

3.2 RECYCLING DEMOLITION AND CONSTRUCTION WASTE, GENERAL 

A. General: Recycle paper and beverage containers used by on-site workers. 

B. Recycling Incentives: Revenues, savings, rebates, tax credits, and other incentives 
received for recycling waste materials shall accrue to Contractor. 

C. Preparation of Waste: Prepare and maintain recyclable waste materials according to 
recycling or reuse facility requirements. Maintain materials free of dirt, adhesives, 
solvents, petroleum contamination, and other substances deleterious to the recycling 
process. 

D. Procedures: Separate recyclable waste from other waste materials, trash, and debris. 
Separate recyclable waste by type at Project site to the maximum extent practical 
according to approved construction waste management plan. 

1. Provide appropriately marked containers or bins for controlling recyclable waste 
until removed from Project site. Include list of acceptable and unacceptable 
materials at each container and bin. 

a. Inspect containers and bins for contamination and remove contaminated 
materials if found. 

2. Stockpile processed materials on-site without intermixing with other materials. 
Place, grade, and shape stockpiles to drain surface water. Cover to prevent 
windblown dust. 

3. Stockpile materials away from construction area. Do not store within drip line of 
remaining trees. 

4. Store components off the ground and protect from the weather. 
5. Remove recyclable waste from Owner's property and transport to recycling 

receiver or processor as often as required to prevent overfilling bins. 



Frankfort Square Park District  240101 
Frankfort School Renovation – Phase I 

CONSTRUCTION WASTE MANAGEMENT 
AND DISPOSAL  
 

017419 - 5  
 

 

3.3 RECYCLING DEMOLITION WASTE 

A. Concrete: Remove reinforcement and other metals from concrete and sort with other 
metals. 

B. Masonry: Remove metal reinforcement, anchors, and ties from masonry and sort with 
other metals. 

1. Pulverize masonry to maximum 4-inch size. 
2. Clean and stack undamaged, whole masonry units on wood pallets. 

C. Wood Materials: Sort and stack members according to size, type, and length. Separate 
lumber, engineered wood products, panel products, and treated wood materials. 

D. Metals: Separate metals by type. 

1. Structural Steel: Stack members according to size, type of member, and length. 
2. Remove and dispose of bolts, nuts, washers, and other rough hardware. 

E. Gypsum Board: Stack large clean pieces on wood pallets or in container and store in a 
dry location. Remove edge trim and sort with other metals. Remove and dispose of 
fasteners. 

F. Acoustical Ceiling Panels and Tile: Stack large clean pieces on wood pallets and store 
in a dry location. 

G. Metal Suspension System: Separate metal members, including trim and other metals 
from acoustical panels and tile, and sort with other metals. 

H. Carpet and Pad: Roll large pieces tightly after removing debris, trash, adhesive, and 
tack strips. 

1. Store clean, dry carpet and pad in a closed container or trailer provided by carpet 
reclamation agency or carpet recycler. 

I. Carpet Tile: Remove debris, trash, and adhesive. 

1. Stack tile on pallet and store clean, dry carpet in a closed container or trailer 
provided by carpet reclamation agency or carpet recycler. 

J. Piping: Reduce piping to straight lengths and store by material and size. Separate 
supports, hangers, valves, sprinklers, and other components by material and size. 

K. Conduit: Reduce conduit to straight lengths and store by material and size. 

L. Lamps: Separate lamps by type and store according to requirements in 40 CFR 273. 

3.4 RECYCLING CONSTRUCTION WASTE 

A. Packaging: 
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1. Cardboard and Boxes: Break down packaging into flat sheets. Bundle and store 
in a dry location. 

2. Polystyrene Packaging: Separate and bag materials. 
3. Pallets: As much as possible, require deliveries using pallets to remove pallets 

from Project site. For pallets that remain on-site, break down pallets into 
component wood pieces and comply with requirements for recycling wood. 

4. Crates: Break down crates into component wood pieces and comply with 
requirements for recycling wood. 

B. Wood Materials: 

1. Clean Cut-Offs of Lumber: Grind or chip into small pieces. 
2. Clean Sawdust: Bag sawdust that does not contain painted or treated wood. 

C. Gypsum Board: Stack large clean pieces on wood pallets or in container and store in a 
dry location. 

1. Clean Gypsum Board: Grind scraps of clean gypsum board using small mobile 
chipper or hammer mill. Screen out paper after grinding. 

D. Paint: Seal containers and store by type. 

3.5 DISPOSAL OF WASTE 

A. General: Except for items or materials to be salvaged or recycled, remove waste 
materials from Project site and legally dispose of them in a landfill or incinerator 
acceptable to authorities having jurisdiction. 

1. Except as otherwise specified, do not allow waste materials that are to be 
disposed of accumulate on-site. 

2. Remove and transport debris in a manner that will prevent spillage on adjacent 
surfaces and areas. 

B. Burning: Do not burn waste materials. 

END OF SECTION 017419 


